CORE

ONSTRUCTION

SUSD Hopi Elementary Replacement
Adjacent Ways - 12.03.17

LOCATION: Phoenix, AZ
ARCHITECT: Hunt & Caraway
DURATION(mnths): 15
WARRANTY(yrs): 2
SITE ACREAGE: 11.3
SQUARE FOOTAGE: 72,323

14
18
19

113

ADJ. WAYS

Description Total GMP Adjacent Ways (Not in Base
Bid)
DEMOLITION/ OFF-SITE INFRASTRUCTURE $0
SITE WORK (ROUGH) $467,749
Surveying/Staking $12,000
Earthwork & Paving $310,069
Site Utilities $62,780
Dry Utilities $74,500

Materierial Testing & Inspections

SITE WORK (FINISH) $320,400

$8,400

STRUCTURE
ENCLOSURE
INTERIOR FINISHES
SPECIALTIES

EQUIPMENT

MEP SYSTEMS
SPECIAL SYSTEMS
ALLOWANCES

Allowance #1 Final Documents & City of Phoenix Review Comments

Site Signage & Striping $5,000
Fencing & Gates $10,800
Site Concrete $304,600

$6,014

Subtotal (Cost of the Work) 163

CONTINGENCIES

SUB TOTAL

2.00%

Construction Contingency

$15,883

Subtotal (Cost of the Work & Contingency) $810,047
GENERAL CONDITIONS SUB TOTAL
REQUIRED JGeneral Conditions & Insurance $56,703

Subtotal (with GC's & Insurance) $866,750
RATE SALES TAX SUB TOTAL
Phoenix [Sales Tax $53,136
65.00% [Sales Tax Multiplier (Included In Sales TaxRate) ] —=mmmmmooooooooooo Phoenix

Subtotal (with GC's, Insurance, & Tax) $919,886
RATE CONTRACTOR'S FEE SUB TOTAL
500% |Construction Manager At Risk Fee $46,726

Total GMP Adjacent Ways (Not in Base
Bid)
Guaranteed Maximum Price | $966,612
[2% Owner Contingency | 2% | $19,332 |
Total Cost with Owner Contingency | $985,944




